

		Total	ELOPMENT 4% Acquisition	4%	9%	Fed Historic
emize	ed Cost	Development \$	Adjusted Basis	Adjusted Basis	Adjusted Basis	Adjusted Basis
1)	Site Work	\$728,650	N/A	<u>\$0</u>	\$728,650	\$0
2) 3)	Off-Site Improvement Building Demolition	\$0 \$0	N/A N/A	N/A N/A	N/A N/A	\$0 \$0
3) 4)	Interior Demolition	\$0	N/A N/A	\$0		\$0
5)	New Construction	\$9,458,250	N/A	\$0	\$9,458,250	\$0 \$0
6)	Rehabilitation	\$0	N/A	\$0	\$0	\$0
7)	Accessory Building	\$0	N/A	\$0	\$0	\$0
8)	Bonding	\$59,200	N/A	\$0	\$59,200	\$0
9)	Permits	\$70,000	N/A	\$0	\$70,000	\$0
10)	General Requirements	\$573,900	N/A	\$0	\$573,900	\$0
11)	Builder's Overhead	\$200,000	N/A	\$0	\$200,000	\$0
12)	Builder's Profit	\$610,000	N/A	\$0	\$610,000	\$0
13)	Total Construction Contract Cost (1-12)	\$11,700,000	\$0	\$0	\$11,700,000	\$0
44)	Delid horses Occupation Octob (Decomber)					
14) 4a)	Paid by owner-Construction Costs (Describe)		N/A			
4b)			N/A			
15)	Total Construction Cost (13-14)	\$11,700,000	\$0	\$0	\$11,700,000	\$0
						,
16)	Architect & Engineering Fee-Design	\$350,000	N/A		\$350,000	
17)	Architect Fee - Supervision	\$80,000	N/A		\$80,000	
18)	Soils Report	\$45,000	N/A		\$45,000	
19)	Survey	\$30,000	N/A		\$30,000	
20)	Engineering	\$70,000	N/A		\$70,000	
21)	Total for all Improvements (lines 15-20)	\$12,275,000	\$0	\$0	\$12,275,000	\$0
22)	Construction Loan Interest	\$237,000	N/A		\$165,000	
23)	Construction Period R.E.Taxes	\$1,500	N/A		\$1,500	
24)	Construction Period Insurance	\$20,000	N/A		\$20,000	
25)	MHDC Rental Production Application Fee	\$750	N/A	N/A	N/A	N/A
26)	MHDC Construction Loan Fee	\$87,000	N/A		\$87,000	
27)	Other Construction Loan Fee	\$0	N/A		\$0	
28)	MHDC Construction Inspection Fee	\$13,500	N/A		\$13,500	
29)	Other Construction Inspection Fee	\$0	N/A	****	\$0	
30)	MHDC Permanent Financing Fee	\$27,000	N/A	N/A	N/A	N/A
31)	Other Permanent Financing Fee		N/A	N/A	N/A	N/A
32)	Environmental Study	\$20,000	N/A		\$20,000	
33)	Market Study	\$10,000	N/A		\$10,000	
34)	Appraisal	\$6,500	N/A		\$6,500	
35)	Title Recording & Disbursing (Construction Loan)	\$20,000	N/A	N/A	\$20,000	
36)	Title Recording & Disbursing (Permanent Loan)	\$5,000	N/A	N/A	N/A	
37)	Legal (Construction)		N/A	NIA	N/A	
38)	Legal (Permanent)	£450,000	N/A	N/A	N/A	
39)	Organization (Legal/Fees)	\$150,000	N/A	N/A	N/A	
40)	Cost Certification	\$10,000	N/A N/A		\$10,000 \$15,000	
41) 42)	Accountant's Fee Prepaid MIP (Risk Share only)	\$15,000	N/A	N/A	N/A	
43)	Contingency	\$591,374	N/A	IV/A	\$561,805	
43) 44)	Environmental Abatement	φυθ1,374	N/A		\$301,003	
45)	Historic Credit Fees		N/A			
46)	Relocation		N/A			
47)	FF & E	\$60,000	N/A		\$60,000	N/A
48)	Other:(Describe) Landscape Design	\$40,000	N/A		\$40,000	1071
49)	Other:(Describe) Radon and Green Consultant	\$32,000	N/A		\$32,000	
50)	Other:(Describe) MHDC Construction Cost An	\$5,000	N/A		\$5,000	
51)	Other:(Describe) Security	\$30,000	N/A		\$30,000	
52)	Other:(Describe) Tax Abatement, City Zoning/	\$80,000	N/A		\$80,000	
53)	Replacement Cost w/o Acq (lines 21-52)	\$13,736,624	\$0	\$0	\$13,452,305	\$0
54)	Legal Acquisition & Recording			N/A	N/A	N/A
55)	Acquisition Cost of Buildings			N/A	N/A	N/A
56)	Other Acquisition Related Costs			N/A	N/A	N/A
57)	Land	\$1	N/A	N/A	N/A	N/A
58)	Acquisition Cost (lines 54-57)	\$1	\$0	\$0	\$0	\$0
59)	Total Replacement Cost (lines 53-57)	\$13,736,625	\$0	\$0	\$13,452,305	\$0
60)	Consultant's Fee (Before Completion)					
61)	Consultant's Fee (At/After Completion)	#007.00C			#007.000	
62)	Developer's Fee (Before Completion) Developer's Fee (At/After Completion)	\$237,000 \$948,000			\$237,000 \$948,000	
63) 64)			N/A	N/A	\$948,000 N/A	N/A
64) 65)	Tax Credit Allocation Fee (7%) Tax Credit Monitoring Fee	\$45,850 \$12,600	N/A N/A	N/A N/A	N/A N/A	N/A N/A
66)	AHAP Application & Reservation Fee	\$12,600	N/A N/A	N/A N/A	N/A N/A	N/A N/A
67)	Other:(Describe)		13/7	13/5	IV/A	IVA
68)	Other:(Describe)					
69)	Other:(Describe)					
70)	Other:(Describe)					
71)	Other:(Describe)					
72)	Bond Related Costs (see Tab XII)	\$0	N/A			
73)	Syndication Costs (see Tab IX)	\$0	N/A	N/A	N/A	N/A
74)	Lease-up/Marketing (From FIN-117)	\$35,000	N/A	N/A	N/A	N/A
75)	Operating Reserve (cash escrow)	\$270,000	N/A	N/A	N/A	N/A
76)	Replacement Reserve (cash escrow)	\$37,200	N/A	N/A	N/A	N/A
77)	Other Escrow(s): Real Estate Tax Escrow	\$1,500	N/A	N/A	N/A	N/A
78)	Other Escrow(s): Insurance Escrow	\$15,000	N/A	N/A	N/A	N/A
79)	Other Escrow(s):		N/A	N/A	N/A	N/A
80)	Other Escrow(s):		N/A	N/A	N/A	N/A
81)	Other Escrow(s):		N/A	N/A	N/A	N/A
82)	Total Development Costs (lines 59-82)	\$15,338,775	\$0	\$0	\$14,637,305	\$0
-,					Ţ.:.,OO.,OOO	
	Less federal grants which finance dev		(N/A)	(<u>N/A</u>)	()	Fligible Fodors
	Less federal subsidies which finance dev		(N/A)	(N/A)	()	Eligible Federal Historic Tax Credit
	Less Historic Tax Credit (Residenti	al Portion Only)	()	()	()	
	Subtota	al Eligible Basis	\$0	\$0	\$14,637,305	\$0
	QCT, DDA or State Designated	Increase (30%)	N/A	\$0	\$4,391,192	Francisco de la companya della companya della companya de la companya de la companya della compa
		al Eligible Basis	\$0	\$0	\$19,028,497	Eligible State Histor
	Multiplied by the App		67.70%	67.70%	67.70%	Tax Credits
		Qualified Basis	\$0	\$0	\$12,882,292	\$0
	Total	Qualified Dasis				
			3.16%	3,16%		
	Total Multiplied by the Applica MAXIMUM ELIGIBLE TAX CF	able Percentage	3.16% \$0	3.16% \$0	9.00% \$1,159,406	Residential Portion Fed Historic Credit